



BID FORM

Project: Bryant & Stratton College
7805 Oswego Road
Clay, New York 14031

Bid Due Date: Tuesday, April 30, 2019
2:00 PM

To: P.A.T. Construction Management Corp.
2457 Wehrle Drive
Williamsville, NY 14221
Attn: Sydney Powell
SPowell@CasilioCo.com

Bidder:

Firm Name

Street Address

City, State, Zip

Telephone and Fax

E-mail

Pursuant to and in compliance with the Advertisement for Bids and/or the Instructions to Bidders, relating hereto, the undersigned hereby offers to furnish all plant, labor, materials, supplies, equipment, and other facilities necessary and proper for, or incidental to, the work required by the plans and specifications, as prepared by SILVESTRI ARCHITECTS, PC and all addenda issued by said Architect.

The Bidder acknowledges receipt of the following addenda:

Addendum No.: _____ Dated: _____

Addendum No.: _____ Dated: _____

Addendum No.: _____ Dated: _____

Base Bid: _____

\$ _____

Schedule of Alternates:

ALTERNATE #1 - FIREPLACE	
Base Bid: No Fireplace or Enclosure	
Alternate: Provide separate price for fireplace, enclosure and finishes in entirety.	

ALTERNATE #2 - SLIDING AUTOMATIC DOORS	
Base Bid: Refurbish existing sliding glass doors.	
Alternate: Provide price for complete replacement of sliding automatic doors. See A-601.	

ALTERNATE #3 - ROOF REPLACEMENT	
Base Bid: Provide price to remove existing modified bit roof and overboard and replace with new cover board and fully adhered EPDM roof. Cost to be itemized separately for informational purposes.	
Alternate: Full roof replacement including insulation in its entirety.	

ALTERNATE #4 - Operable Partition	
Base Bid: Manual Operation	
Alternate: Upgrade to electrically operated folding partition.	

ALTERNATE #5 - Existing Perimeter Drywall	
Base Bid: Patch/Repair existing drywall as needed. Provide cost/square foot to replace drywall as needed.	
Alternate: Provide price to remove and replace existing perimeter drywall in its entirety per partition type 1. Gypsum board to be continuous to deck at open ceiling areas and stop at 6" above finished ceiling at dropped areas.	

ALTERNATE #6 - Performance & Payment Bond	
Add for Performance & Payment Bond	