PAT Construction Management Corp.
Bid Addendum #1
Casilio 2457 Wehrle 
· Storage Room 113 should be quoted separately as New Alternate #6
· Hall 122 LVT-1 should be replaced with CPT-1
· Alternate #3 (provide new millwork doors Kitchen Rm 104 and Conference Rm 102) provide separate quotes per room
· Doors quoted separately for Rooms 114 and 112
· New Alternate #7 – remove glass between Room 110 and Room 109, drywall and paint.  
· Painting and Flooring trades should quote movement of furniture separately.
· Alternate #5 is a note for Storage Room 113 and Kitchen 104, quote should include removing existing floor and prep.
· Drywall and Acoustical trade should include demolition of the wall between Rooms 112 and 114.
· Drywall trades to quote separate price for door and hardware installation.
Revised Bid Due Date:  February 22, 2021 @ 2:00 pm
